Scope of Work
AstroThought Website

Prepared for :

Ashok Mishra

Email : ashok@astrothought.com

Phone : +91-9999561145

Prepared by :

GreyBits

Email : business@greybits.in

Phone : +91-8368671136

Introduction

Thank you for your interest in partnering with GreyBits for your Web application. GreyBits strives to provide you with the best solutions to your business system needs. We are known to deliver efficient, economic and secure solutions.

In this proposal, you'll find the associated delivery timeline, project terms, project cost and solution for your web-development needs that we feel are optimal.

Once you've reviewed this proposal thoroughly, simply electronically sign it at the bottom to indicate your approval.

Thanks again for the opportunity to earn your business!

Vipin Joshi,
Founder, GreyBits
+91 8368671136
business@greybits.in

Solution Summary

A complete website build is required to serve prepaid online appointments between customers and astrologers, customers and pandits. The website will also allow customers to check their horoscope using third party APIs.

Solution Outline

GreyBits will architect and develop your website using the Next.js Framework for the frontend and the Django Framework for backend API(s), both are trusted and used widely by many large companies

and millions of users worldwide, and are known for their scalability, security and speed.

Your website will be hosted with us on our private cloud. This will ensure that we can provide blazing fast load time for your user devices.

Features

Based on discussions regarding our goals and expectations, your website will have the following features :

- Book a prepaid appointment with an Astrologer.
- Book a prepaid Pooja appointment with a Pandit(*Priest*).
- Check your horoscope online.
- Blog
- Admin interface to add/remove/update Astrologers/Pandits.
- Admin interface to add/remove/update Blog Posts.

Site Structure

Your website will have the following pages and relevant APIs for the same :

1. Home
2. Contact
3. Terms & Conditions
4. Privacy Policy
5. Free Horoscope
    a. Individual Sign Horoscope
6. List of Available astrologers
    a. Individual Astrologer Profile
    b. Book Astrologer
7. User Login and Signup Page
    a. Billing Checkout page
    b. User Previous bookings page
    c. Booking Confirmation
8. List of Available Pooja
    a. List of Pandits available for that pooja
    b. Individual Pandit Profile
    c. Book Pandit for a particular pooja.
9. Blog (Pages for blogs are not counted)
10. Admin pages (Pages for Admin interface are not counted)

Note: Pages and related APIs for the following features are not included with this scope of work, unless communicated further between the parties :
- *Kundli Making*
- *Kundli Matchmaking,*
- *Calling Service Integration*

Execution Timeline

Stage	Completion Date
Start of the Project	July 02, 2021
Functional Prototype	July 18, 2021
Development Completion	July 31, 2021
Website Deployment	August 01, 2021
Testing	August 03, 2021
Customer Handover	August 04, 2021
Website Optimisation	August 10, 2021

Disclaimer : *The dates in the table above are estimates based on our experience with similar development projects. While we strive to accurately estimate project timelines, we reserve the right to move delivery dates in response to unforeseen delays or changes to project requirements.*

Project Costs

The table below details the costs associated with this project. Invoices will be sent to Ashok Mishra on the dates mentioned below, are payable via NEFT/IMPS/UPI, and are due on a net-7 basis.

Name	Amount
Initial Invoice [July 02, 2021]	₹ 25,000/-
Functional Prototype Invoice [July 18, 2021]	₹ 16,000/-

Development Completion Invoice [July 31, 2021]	₹ 11,000/-
Final Invoice [August 10, 2021]	₹ 16,000/-

Total : ₹68,000/-

Other Involved Costs

The table below details other involved costs associated with this project.

Name	Amount
Application Hosting	$6 per month
SSL	₹0 per month (applicable only if you are hosting with GreyBits)

Terms of Agreement

Authorization

Ashok Mishra is engaging GreyBits, as an independent contractor for the specific project outlined below :
- Web Application Development.

Completion

GreyBits, and Ashok Mishra must work together to complete the project in a timely manner. GreyBits agrees to work expeditiously to complete the project no later than August 10, 2021.

Payment

Fees to GreyBits are due in accordance with the above listed pricing table. Fees for monthly services will be invoices on the 1st business day of each calendar month, and are due on a net-7 basis. All payments will be made in INR.

Assignment of Project

GreyBits reserves the right to assign subcontractors to this project to ensure the right fit for the job as well as on-time completion. *Revision During Execution Ashok Mishra may be charged additional fees if he*

decides to make changes to agreed upon project scope and objectives.

Legal and License

GreyBits warrants that the functionality contained in this project will meet Ashok Mishra's requirements and that the operation will be reasonably error-free.

The entire risk as to the quality and performance of the project is with Ashok Mishra. In no event will GreyBits be liable to Ashok Mishra or any third party for any damages, including any lost profits, lost savings or other incidental, consequential or special damages arising out of the operation of or inability to operate the website, even if GreyBits has been advised of the possibility of such damages.

Ashok Mishra's Acceptance :

07 / 10 / 2021

GreyBits' Acceptance :

07 / 10 / 2021

TITLE		e-Sign required - Updated AstroThought Scope of Work
FILE NAME		AstroThought_Scope_of_Work.pdf
DOCUMENT ID		500971cec23a9c52f044467209874f3f88f33165
AUDIT TRAIL DATE FORMAT		MM / DD / YYYY
STATUS		● Completed

Document history

SENT	**07 / 10 / 2021** 08:27:27 UTC	Sent for signature to Vipin Joshi (business@greybits.in) and Ashok Mishra (ashok@astrothought.com) from izucov@gmail.com IP: 160.202.37.8	
VIEWED	**07 / 10 / 2021** 08:28:33 UTC	Viewed by Vipin Joshi (business@greybits.in) IP: 160.202.37.8	
SIGNED	**07 / 10 / 2021** 08:29:31 UTC	Signed by Vipin Joshi (business@greybits.in) IP: 160.202.37.8	
VIEWED	**07 / 10 / 2021** 08:38:58 UTC	Viewed by Ashok Mishra (ashok@astrothought.com) IP: 203.212.231.94	
SIGNED	**07 / 10 / 2021** 09:33:22 UTC	Signed by Ashok Mishra (ashok@astrothought.com) IP: 203.212.231.94	
COMPLETED	**07 / 10 / 2021** 09:33:22 UTC	The document has been completed.	